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Section I 

Invitation to Bid 
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Republic of the Philippines 
Department of Education 

Region VI-Western Visayas 
DIVISION OF SILAY CITY 

Rizal St., Brgy. III, Silay City 
 

Invitation to Bid   
 

Upgrading of School Electrical System at DON EUSTAQUIO HOFILEÑA MEMORIAL 
ELEMENTARY SCHOOL  

Brgy. III, Silay City, Negros Occidental 
 
 

1. The DepEd, Division of Silay City, Negros Occidental, through the GA 2019 BEFF intends 
to apply the sum of One Million One Hundred Thousand Three Hundred Ninety Six 
Pesos and 17/100 (Php 1,100,396.17) only being the Approved Budget for the 
Contract (ABC) to payments under the contract for the Upgrading of School Electrical 
System at DON EUSTAQUIO HOFILEÑA MEMORIAL ELEMENTARY SCHOOL at Brgy. III, 
Silay City, Negros Occ. Bids received in excess of the ABC shall be automatically 
rejected at bid opening. 
 

2. The DepEd, Silay City now invites bids for the Upgrading of School Electrical System at 
BONGOL ELEMENTARY SCHOOL at DON EUSTAQUIO HOFILEÑA MEMORIAL 
ELEMENTARY SCHOOL at Brgy. III, Silay City, Negros Occ.1  Completion of the Works is 
required Sixty (60) days. Bidders should have completed a contract similar to the 
Project. The description of an eligible bidder is contained in the Bidding Documents, 
particularly, in Section II. Instruction to Bidders  
 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 
“Government Procurement Reform Act.” 
 
Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 
partnerships or organizations with at least seventy-five percent (75%) interest or 
outstanding capital stock belonging to citizens of the Philippines. 
 

4. Interested bidders may obtain further information from DepEd, Division of Silay City, 
BAC Secretariat and inspect the Bidding Documents at the address given below during 
office hours. 

 
 

5. A complete set of Bidding Documents may be acquired by interested bidders on 
August 1, 2019 to August 22, 2019, 9:00 A.M. from the address below and upon 
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payment of a non-refundable fee for the Bidding documents in the amount of Five 
Thousand Pesos (Php 5,000.00) only. 
 
It may also be downloaded free of charge from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) provided that bidders shall 
pay the applicable fee for the Bidding Documents not later than the submission of 
bids. Only bidders who purchased the Bidding Documents will be allowed to submit bids. 

 
6. The DepEd, Division of Silay City will hold a Pre-Bid Conference on August 9, 2019, 9:00 

A.M. at 2nd floor Division Conference Hall, DepED Division of Silay City which shall be 
open to all interested bidders. 
 

7. Bids must be duly received by the BAC Secretariat at the address below on or before 
August 22, 2019, 9:00 A.M.  All bids must be accompanied by a bid security in any of 
the acceptable forms and in the amount stated in ITB Clause 18.1. 
 
Bid opening shall be on August 22, 2019, 9:00 A.M. at 2nd floor Division Conference 
Hall, DepED Division of Silay City, Negros Occ. Bids will be opened in the presence of 
the bidders’ representatives who choose to attend at the address below. Late bids 
shall not be accepted. 
 

8. The DepEd, Division of Silay City reserves the right to reject any and all bids, declare a 
failure of bidding, or not award the contract at any time prior to contract award in 
accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any 
liability to the affected bidder or bidders.  
 

9. For further information, please refer to: 
 
 
 
ROMMEL C. FUENTES 
BAC Secretariat 
DEPARTMENT OF EDUCATION 
2nd Floor Building 
Division of Silay City 
Rizal St. Silay City, Negros Occ. 
Philippines 6116 
Telephone No. (034) 458-4406 

                                                                              FEDERICO P. PILLON JR. 
                                                                   Chief Education Program Supervisor, CID 
                                                                   Chairperson- BAC 
                                                                              Department of Education 
                                                                                  Division of Silay City 
                                                                            Telephone No. (034) 458-4406 
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General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works. 

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 
contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 
concealing of evidence material to an administrative 
proceedings or investigation or making false 
statements to investigators in order to materially 
impede an administrative proceedings or investigation 
of the Procuring Entity or any foreign 
government/foreign or international financing 
institution into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
administrative proceedings or investigation or from 
pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or 
any foreign government/foreign or international 
financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  
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(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 

autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 



 

13 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, 

calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 
all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started coinciding with 
the contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 
be based on the latest Audited Financial Statements (AFS) submitted to the 
BIR. 
For purposes of computing the foreign bidders’ NFCC, the value of the 
current assets and current liabilities shall be based on their audited financial 
statements prepared in accordance with international financial reporting 
standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in  

6.2. Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.3. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 
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(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  
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In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder 
concerned. 

6.4. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.5. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.6. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

6.7. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.8. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.9. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  
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7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the 

Bidder from any liability or obligation that may arise from the contract for this 

Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 
before the deadline for the submission of and receipt of bids, but not earlier 
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 
Documents in the PhilGEPS website. If the Procuring Entity determines that, 
by reason of the method, nature, or complexity of the contract to be bid, or 
when international participation will be more advantageous to the GoP, a 
longer period for the preparation of bids is necessary, the pre-bid conference 
shall be held at least thirty (30) calendar days before the deadline for the 
submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 

The minutes of the pre-bid conference shall be recorded and prepared not later 

than five (5) calendar days after the pre-bid conference. The minutes shall be 
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made available to prospective bidders not later than five (5) days upon written 

request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for 

the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB Clause 23. 

 

 

Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 
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having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 



 

19 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   
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(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in  

(iv) Section IX. Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 
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(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is 
required by the procuring entity, payment could be made upon 
the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 
ABC is based on recent estimates made by the engineer or the 
responsible unit of the procuring entity and that the estimates 
are based on adequate detailed engineering (in the case of 
infrastructure projects) and reflect the quality, supervision and 
risk and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 
prices and analyzing bid variances. In the case of infrastructure 
projects, the procuring entity must also have trained quantity 
surveyors. 

(iv)  The procuring entity has established a system to monitor and 
report bid prices relative to ABC and engineer’s/procuring 
entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 
system for contract implementation to provide a feedback on 
actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 
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15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, Bill of 

Quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a 

zero (0) or a  dash (-) for the said item would mean that it is being offered for 

free to the Government, except those required by law or regulations to be 

provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 48. Upon the recommendation of the Procuring 

Entity, price escalation may be allowed in extraordinary circumstances as may 

be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the 

GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of 

the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no 

gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 

(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 
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17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in an amount stated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 
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instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 

Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of 

the Bid Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 

the posting of the performance security, pursuant to ITB Clause 32, the 

successful Bidder’s Bid Security will be discharged, but in no case later than 

the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 
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(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in  

19.2 Section IX. Bidding Forms on or before the deadline specified in the ITB 

Clause 21 in two (2) separate sealed bid envelopes, and which shall be 

submitted simultaneously. The first shall contain the technical component of 

the bid, including the eligibility requirements under ITB Clause 12.1, and the 

second shall contain the financial component of the bid. This shall also be 

observed for each lot in the case of lot procurement. 
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19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT,” and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL 

COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 

the outer envelope as “COPY NO. ___,” respectively.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 

be typed or written in ink and shall be signed by the Bidder or its duly 

authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 
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20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  

Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 
the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed 
by the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 
Submission and Opening, the Bidder’s name, its representative and the time the late 
bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed and properly identified in accordance with Clause 20, linked to its 

original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 

received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Letter of Withdrawal must 

be executed by the authorized representative of the Bidder identified in the 

Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding 

through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 

shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 
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23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a 

Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 

particular requirement. In this regard, bids that fail to include any requirement 

or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible Bidder 

whose first bid envelope was rated “passed.” The second envelope of each 

complying Bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC 

shall rate the bid concerned as “failed.” Only bids that are determined to 

contain all the bid requirements for both components shall be rated “passed” 

and shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 

every page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 
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a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid 

price (per lot, if applicable, and/or including discount, if any), bid security, 

findings of preliminary examination, and whether there is a withdrawal or 

modification; and (b) attendance sheet. The BAC members shall sign the 

abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any Bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the case of ITB 

Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract 

award will result in the rejection of the Bidder’s bid. 
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26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 
responses to requests for clarification shall be in writing. Any clarification submitted 
by a Bidder in respect to its bid and that is not in response to a request by the 
Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The 

BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 

or a dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  

Total calculated bid prices, as evaluated and corrected for computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 
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27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 

quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 

this purpose, all Bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 

individual lots or for any combination thereof, provided that all Bids and 

combinations of Bids shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the bid or combination of bids 

offering the lowest calculated cost to the Procuring Entity. Bid prices quoted 

shall correspond to all of the requirements specified for each lot. Bid Security 

as required by ITB Clause 18 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid complies with and is 

responsive to all the requirements and conditions specified in ITB Clauses 5, 

12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated 

Bid, the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 
finding against the veracity thereof, shall disqualify the Bidder for award.  
Provided in the event that a finding against the veracity of any of the 
documents submitted is made, it shall cause the forfeiture of the bid security 
in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 30.3. 
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28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 

with a fresh period to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. If the second Bidder, however, fails the 

post qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 

determination by the BAC of the LCRB and the recommendation to award the 

contract, the HoPE or his duly authorized representative shall approve or 

disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 

the HoPE shall notify the BAC and the Bidder in writing of such decision and 

the grounds for it. When applicable, the BAC shall conduct a post-

qualification of the Bidder with the next Lowest Calculated Bid. A request for 

reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 

liability, and make no assurance that a contract shall be entered into as a result 

of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 
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(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the 

LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally 

or by registered mail or electronically, receipt of which must be confirmed in 

writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 
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(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type 

and cost of the contract to be bid as a pre-condition to the 

Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 
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period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 

posted in favor of the Procuring Entity in an amount not less than the 

percentage of the total contract price in accordance with the following 

schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

have a fresh period to initiate and complete the post qualification of the second 
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Lowest Calculated Bid. The procedure shall be repeated until LCRB is 

identified and selected for recommendation of contract award. However, if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III 

Bid Data Sheet 
 

 



 

38 

Bid Data Sheet 
ITB Clause  

1.1 The Procuring Entity is Department of Education, Division of Silay City 
The name of the Contract is Upgrading of School Electrical System at Don 
Eustaquio Hofileña Memorial Elementary School, Brgy. III, Silay City, 
Negros Occidental. 
The identification number of the Contract is UPGRADING OF SCHOOL 
ELECTRICAL SYSTEM GAA 2019. 

2 
 

The Funding Source is: 
The Government of the Philippines (GoP) through FY GAA 2019 in the 
amount of One Million One Hundred Thousand Three Hundred Ninety-Six 
Pesos and 17/100 (Php 1,100,396.17) Only. 
The name of the Project is Upgrading of School Electrical System at Don 
Eustaquio Hofileña Memorial Elementary School, Brgy. III, Silay City, 
Negros Occidental. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 
 
 

For this purpose, similar contracts shall refer to contracts which have the 
same major categories of work.  

8.1 
 

Subcontracts 
 Subcontracting is not allowed. 

8.2 Subcontracts 
Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 
August 9, 2019, 9:00 A.M. at 2nd floor Division Conference Hall, DepED 
Division of Silay City, Silay City, Negros Occ. 

10.1 
 

The Procuring Entity’s address is: 
 

FEDERICO B. PILLON, JR. 
Chairperson 

Bids and Awards Committee 
2nd floor 

DepEd Division of Silay City 
Rizal St., Silay City, Negros Occidental 

Philippines 6116 
Tel. No. :  (034) 458- 4406 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 
12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 
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Key Personnel                 General Experience         Relevant Experience 
 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 
Equipment                   Capacity                Number of Units 

13.1   “No additional Requirements” 

13.1(b) This shall include all of the following documents: 
1) Bid prices in the Bill of Quantities; 
2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 
used in coming up with the Bid; and  

Cash flow by quarter or payment schedule. 

13.2 3) The ABC is One Million One Hundred Thousand Three Hundred 
Ninety-Six Pesos and 17/100 (Php 1,100.396.17) Only. Any bid with 
a financial component exceeding this amount shall not be accepted. 

14.2  “No further instructions.” 

15.4 No further instruction. 

16.1 Bid Currencies 
 
The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bid Validity 
Bids shall be valid for 120 calendar days from date of bid opening. Bids valid for a 
shorter period shall be rejected outright as non-responsive. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts: 
1. The amount of not less than 2% of ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 
of credit; 

The amount of not less than  5% of ABC if bid security is in Surety Bond. 

18.2 Bid Security 
The bid security shall be valid for 60 calendar days reckoned from the date of 
opening of bids. Bids with bid security valid for a shorter period shall be rejected 
outright as non-responsive. 

20.3 Each Bidder shall submit one(1) original and one (1) photocopy of the first 
and second components of its bid. 

21 The address for submission of bids is 
 2nd Floor Division Conference Hall 
DepEd, Division of Silay 
Rizal St., Silay City, Negros Occidental 
Philippines 6116 
 
The deadline for submission of bids is August 22, 2019, 9:00 A.M. 

24.1 The place of bid opening is at  
2nd Floor Division Conference Hall 
DepEd, Division of Silay 
Rizal St., Silay City, Negros Occidental  
 
The date and time of bid opening is August 22, 2019, 9:00 A.M. 

24.2 No further instructions. 
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24.3 No further instructions. 
27.3   Lots shall not be divided further into sub-lots for the purpose of bidding, 

evaluation, and contract award.  
In all cases, the NFCC computation, if applicable, must be sufficient for all 
the lots or contracts to be awarded to the Bidder. 

27.4 No further instructions. 
28.2 List of licenses and permits relevant to the Project and the corresponding 

law  
1.Latest Income and Business Tax Return in the Form Specified in BDS 
2.Valid Certificate of PhilGEPS Registration 
3.PCAB License 
 

31.4 
 

List additional contract documents relevant to the Project that may be 
required by existing laws and/or the Procuring Entity, such as construction 
schedule and S-curve, manpower schedule, construction methods, 
equipment utilization schedule, construction safety and health program 
approved by the Department of Labor and Employment, and PERT/CPM or 
other acceptable tools of project scheduling. 

 The following documents shall be submitted by the successful bidder within 
10 calendar days from its receipt of Notice of Award:  
1. Construction Schedule and S-Curve  
2. PERT/CPM  
3. Manpower Utilization Schedule  
4. Construction Method  
5. Equipment Utilization Schedule  
6. Construction Safety and Health Program approved by the Department of 
Labor and Employment  
  
The Bid Security may be forfeited in case the successful bidder failed to 
submit any of the above documents within the ten (10) day prescribed 
period. 
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Section IV 

General Conditions of 
Contract 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 
Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 
the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 
to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 
the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter 
to be paid by the Procuring Entity to the Contractor for the execution of the 
Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in 
this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 
the Procuring Entity and to whom the Contract to execute the Work was 
awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 
Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes the 
responsibility to undertake the repair of any damage to the Works at his own 
expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 
provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 
the Contractor is expected to have completed the Works.  The Intended 
Completion Date may be revised only by the Procuring Entity’s 
Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or 
the Procuring Entity’s Representative to the Contractor requiring the latter to 
begin the commencement of the work not later than a specified or 
determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 
and facilities required to be constructed and completed in accordance with 
this Contract which shall be delivered to the Procuring Entity and which shall 
remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 
Entity or his duly authorized representative, identified in the SCC, who shall 
be responsible for supervising the execution of the Works and administering 
this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 
be executed and any other place or places which may be designated in the 
SCC, or notified to the Contractor by the Procuring Entity’s Representative 
as forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 
falls below the target as measured by the difference between the scheduled 
and actual accomplishment of the Work by the Contractor as established 
from the work schedule. This is actually described as a percentage of the 
whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of 
construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily 
coincide with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by the Procuring 
Entity, but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the 
Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any 
tests before acceptance by the Procuring Entity’s Representative; (iii) and the 
carrying out of all duties and obligations of the Contractor imposed by this 
Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 
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h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 
such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay 

shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 
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and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site.  The Contractor shall also provide facilities and services for them 

during this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the Contractor shall furnish the performance security in any of the 

forms prescribed in ITB Clause 32.2. 
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7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 
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agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 

during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this 

Contract. In either case, subcontractors must submit the documentary 

requirements under ITB Clause 12 and comply with the eligibility criteria 

specified in the BDS. In the event that any subcontractor is found by any 

Procuring Entity to be eligible, the subcontracting of such portion of the 

Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 

contract.  The Procuring Entity may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages 

reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 

action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 

personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  
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12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 

expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the HoPE has issued an 

order to undertake repair.  In case of failure or refusal to comply with this 

mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or garnishment 

proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GoP in his favor shall be offset to recover the 

costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects,” i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or structure, or 

“Structural Failures,” i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 
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(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 

Form of Warranty 
Amount of Warranty Security 
 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 
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Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 
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produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 

until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 
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accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 
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convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 

technically impractical and/or unnecessary, such as, but not limited to, 

fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  
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(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 
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The Notice to Terminate shall be accompanied by a copy of the 
Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 
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(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 
the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 
majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 
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20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s 

decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   
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22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 
Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
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25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the 
said events, it is necessary to change the Works, this shall be dealt with as a 
Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 
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has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 
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31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the Procuring Entity’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 



 

65 

and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 
the Contractor of any defects that are found.  Such checking shall not affect the 
Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 
Contractor to search uncover defects and test any work that the Procuring Entity’s 
Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which is One (1) 

year from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 
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38.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 
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demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 

Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the 

designer, consultant or official responsible for the original detailed 
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engineering design which failed to consider the Variation Order beyond ten 

percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total 
contract amount, the Procuring Entity may create an inspectorate team to make 
preliminary inspection and submit a punch-list to the Contractor in preparation for 
the final turnover of the project. Said punch-list will contain, among others, the 
remaining Works, Work deficiencies for necessary corrections, and the specific 
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duration/time to fully complete the project considering the approved remaining 
contract time. This, however, shall not preclude the claim of the Procuring Entity for 
liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work 

shall be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 
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46.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty-eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

47.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 
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of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties or non-execution 

of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 

time provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed.  Nevertheless, in cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, 
regulations, or other acts of the GoP, promulgated after the date of bid opening, a 
contract price adjustment shall be made or appropriate relief shall be applied on a 
no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 
certificate of Completion of the Works, and the Procuring Entity’s Representative will 
do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 
from the date the Procuring Entity’s Representative issues a certificate of 
Completion. 

51. Operating and Maintenance Manuals 
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51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V 

Special Conditions of 
Contract 
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Special Conditions of Contract 
 

GCC Clause  

1.17 The Intended Completion Date is Sixty (60) days. 

NOTE: The contract duration shall be reckoned from the start date and 
not from contract effectivity date. 

1.22 The Procuring Entity is  

DepEd- Division of Silay City, Rizal St., Silay City 

1.23 The Procuring Entity’s Representative is 

 FEDERICO P. PILLON JR 

BAC Chairperson 

 DepEd, Division of Silay City 

 Rizal St., Brgy. III, Silay City. Negros Occidental 

458-4406 

1.24 The Site is located at Upgrading of School Electrical System at Don 
Eustaquio Hofileña Memorial Elementary School, Brgy. III, Silay City, 
Negros Occidental. 

1.28 The Start Date is seven (7) Calendar Days from receipt of Notice to 
Proceed. 

NOTE: The start date shall be the date of receipt of the Notice to 
Proceed. 

1.31 The Works consist of Upgrading of School Electrical System at Don 
Eustaquio Hofileña Memorial Elementary School. 

2.2 No further instruction 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor after a pre-construction meeting between the authorized 
representatives of the Procuring Entity and the Contractor. 

6.5 The Contractor shall employ the following Key Personnel:   

Project Manager, Project Engineer, Materials Engineer and Foremen 

NOTE: The names of the Key Personnel and their designation shall be 
filled out by winning contractor prior to contract signing. 

7.47.4(c) Performance Security 
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No further instruction. 

7.7 No further instructions. 

8,1 No further instructions. 

10 The site investigation reports It shall be the responsibility of the 
Contractor to obtain the site investigation reports.   

12.3 Contractor’s Risk and Warranty Security 

No further instructions. 

12.5 Contractor’s Risk and Warranty Security 

In case of permanent structures, such as buildings of types 4 and 5 as 
classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 
limited to, steel/concrete bridges, flyovers, aircraft movement areas, 
ports, dams, tunnels, filtration and treatment plants, sewerage systems, 
power plants, transmission and communication towers, railway system, 
and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 
3 as classified under the National Building Code of the Philippines, 
concrete/asphalt roads, concrete river control, drainage, irrigation lined 
canals, river landing, deep wells, rock causeway, pedestrian overpass, 
and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures: Two (2) years. 

13 Liability of the Contractor  

 All partners to the joint venture shall be jointly and severally liable to 
the Procuring Entity.  

  

The Contractor shall be liable to pay or reimburse the actual costs of 
hospitalization or medical expense(s) of Procuring Entity’s personnel due 
to accident(s), which may befall or happen to said personnel during 
his/her/their inspection of contractor’s works at construction site, as a 
result of contractor’s sub-standard works/materials, omission(s) or 
negligence.   

  

In addition, the contractor shall also pay or reimburse the actual 
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transportation costs incidental to the hospitalization or medical 
treatment of said personnel. Claim for payment or reimbursement for 
hospitalization or medical expenses and transportation costs incidental 
thereto shall be approved by the head of the procuring entity and 
supported by a medical certificate signed by a licensed doctor and an 
official report of the result of the inspection describing the substandard 
works/materials, omission(s) or negligence of the contractor duly signed 
by the procuring entity’s personnel.   

  

In reimbursing herein mentioned expenses, the contractor may require 
submission of the official receipts or other reasonable proof of expenses 
incurred by the procuring entity’s personnel. This condition is without 
prejudice to contractor’s right to verify the veracity of herein mentioned 
official report of procuring entity’s personnel.  

  

In case the Contractor fails to pay or reimburse said hospitalization or 
medical and incidental transportation expenses within seven (7) 
calendar days after contractor’s receipt of a demand letter from 
procuring entity’s personnel, the contractor hereby authorizes the 
procuring entity to deduct said expenses from payment(s) due the 
contractor under this infrastructure project. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: Construction Industry Arbitration Commission, or any 
other arbiter in accordance with GCC 

29.1 Day works are applicable at the rate shown in the Contractor’s original 
Bid. 

 

31.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within ten (10) days of delivery of the Notice of 
Award. 

31.3 The period between Program of Work updates is thirty (30) days. 

The amount to be withheld for late submission of an updated Program 
of Work is 25%  of the amount of the progress payment being billed.. 

34.3 The Funding Source is the CY BEFF 2019 

39.1 The amount of the advance payment is 15% of the Contract Price  

40.1 No further instructions. 

51.1 The date by which the Operating and Maintenance Manuals are 
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required is the date of submission of the request for final billing.  

 The date by which “As-Built” drawings are required is the date of 
submission of the request for final billing. 

51.2 The amount to be withheld for failing to produce “As-Built” drawings 
and/or operating and maintenance manual by the date required is 35% 
of the amount of final billing 
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SECTION VI 
 

GENERAL SPECIFICATIONS 
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Section VI – General Specifications 
 
 
A. LICENSE AND PERMITS 
 

The Contractor shall secure from the government agencies all necessary licenses and 
permits needed to proceed with the construction of the Project. 

 
B. TEMPORARY SIGN 
 

The Contractor shall provide suitable sign acceptable to the Owner advertising the work and 
indicating thereon the names of the Project, the Contractor and the Architect. The sign layout 
and the text and location of such sign will be approved by the Owner. No other sign or 
advertising will be permitted.  

 
C. TEMPORARY STRUCTURES AND SERVICES 
 

Temporary Building and Facilities 
 

• Temporary Buildings shall be of a design and materials acceptable to the Owner. 
 
Contractor’s Office 
 

• The Contractor shall provide on or near the premises, temporary building for his own 
use, equipped among other items with at least one telephone. 

 
Field Office 
 

• The Contractor shall provide temporary office building at least 12’ 0” wide by 30’ 0” 
long for the use of the field representatives, Architects, at an approved location on or 
adjacent site. The field office shall be complete with electrical light, power outlets, 
drinking water, two (2) desks, two chairs, a plan table, a plan rack, filing cabinet, 
private local telephone line and daily janitorial service, including periodic washing of 
windows. The Contractor shall pay for all of the above services and facilities except 
long distance telephone calls. 

 
Toilets 
 

• The Contractor shall provide suitable toilet facilities at approved location (2) with 
proper enclosures for the use of workmen, and shall maintain some in sanitary 
operable conditions, all in conformity with the local regulations. 

 
 
Other Temporary Buildings 
 

• The Contractor shall provide such other temporary building as maybe required for use 
of his workmen and safe storage of tools and materials. Such structures shall be 
located only where previously approved. 

 
Temporary Electric Power 
 

• The Contractor shall provide and pay for all light and Owner required for the 
construction work including all wiring, connections and accessories an all power 
consumed. 

 
Temporary Water Supply 
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• The Contractor shall make all necessary arrangements for and provision of water 
including temporary piping and house extensions required for the construction 
purposes. He shall obtain and pay for necessary permits and for all water used.  

 
 
Temporary Parking Facilities 
 

• The Contractor shall provide and maintain in a safe and satisfactory condition 
temporary facilities for use by workmen employed on the job and for the Owner, the 
Project Manager and the Architect’s use. 

 
Temporary Scaffolding, Hoist, etc. 
 

• The Contractor shall install and operate an adequate number of temporary hoists and 
shall also furnish and maintain temporary scaffolds, runways, ladders, and the like as 
required for the proper execution of the work. As soon as the progress of the work will 
permit, the Contractor shall erect the permanent stair platforms, ramps, catwalks, 
etc., safeguard and shall provide these and all other permanent parts from damage or 
defacement during the work. 

 
Removal of Temporary Services and Facilities 
 

• All temporary services and facilities installed by the Contractor shall be removed by 
the Contractor on completion of this Contract or as directed by the Project Manager. 
The Contractor shall make any repairs or alterations necessitated by such removal. 

 
D. PROTECTION OF WORK, PROPERTY, AND PERSONS 
 

• The Contractor shall protect the work of employees, equipment at the Owner’s property 
and adjacent property from damage for any cause whatsoever, and shall be responsible 
for any damage or injury (including death) due to his act or neglect. These provisions are 
solely for the benefit of third persons. 
 

• The Contractor as, part of the contract shall provide watchmen and erect all planking 
bridges, bracings, shorings, sheet piling, lights and warning signs necessary for the 
public. The Contractor shall provide scaffolds, tarpaulins, and similar items as directed by 
the Project Manager to protect Owners, equipment and employees and shall if necessary 
seal off his work so as not to interfere with Owner’s business operation. 

 
Watchmen Service 

 

• The Contractor shall provide reputable watchmen service or in lieu thereof, any 
approved protective service to guard the construction area against vandalism, theft, 
and mischief. Such service should be in operation at all hours that the Contractor’s 
supervisory staff is not in attendance at the site, 24 hours per day and 7 days per 
week from the date of Contractor starts work until the date of final acceptance of the 
work under this Contract. 

 

• Watchmen or approved protective service shall continue uninterrupted during delays 
in the work such as inclement weather, delays in delivery, and the like. In the event of 
any official work stoppage of the Project, make immediate arrangements with the 
Owner regarding watchmen service continuation and cost thereof during the time the 
work will be stopped. If such official stoppage is found to be due to fault, neglect or 
improper work performance of the Contractor, or his sub-contractors, the extra cost 
for watchmen service shall be borne by the Contractor. 

 
The Contractor shall be responsible for any injury loss or damage to any presently existing 
improvements on the premises caused by him or his employees, agents or any sub-
contractors, and in the event of such injury, loss or damage shall promptly make such repairs 
or replacement as required by the Owner without additional cost to the Owner.  
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During the progress of the work, the Contractor shall protect all finished work as soon as it is 
erected and shall maintain such protection until such time they are no longer required. 

 
 
 
 
E. INSPECTION AND TEST 
 

• The Contractor shall permit and facilitate inspection of the work by the Owner, its 
representatives, the Project Manager, or his authorized representative, and the public 
authorities having jurisdiction at all times during the progress of the work. 

 

• The Contractor will be responsible for all test and engineering services required by the 
Specifications. The cost for inspection or tests not required by the specification but which 
the Owner requires, will be borne by the Owner. 

 

• All tests shall be performed by the testing agency approved by the Owner and shall be in 
accordance with the current standards of the American Society for Testing and Materials 
unless otherwise specified by the Owner. The Contractor shall furnish the Owner with 2 
copies of the test procedures used. 

 

• Failures of the Owner, the Project Manager or the Architect during the progress work or 
work not in accordance with the Drawings and Specifications shall not be deemed an 
acceptance thereof nor waiver of the Owner’s right to a proper execution of the Contract 
work or any part of it. No partial payment of entire occupancy of the premises by the 
Owner shall be construed to be an acceptance of work or materials which are not strictly 
in accordance with the Contract Documents, nor a waiver of the Owner’s right. 

 
F. CONTRACTOR’S ROAD AND TRAFFIC LIMITATIONS 
 

• Contractor shall make himself fully aware of any restrictive traffic limitations and/or shall 
comply with request of local authorities in this construction plan and equipment, to and 
from the site, as routes, entry and exit on site, times of delays, etc. 

 

• Prior to moving equipment or materials to the site, the Contractor shall secure the Project 
Manager’s approval of the specific roadway route on or adjacent to the site to be used. 
He shall thereafter be limited to the use of said roadways or route unless the Project 
Manager first approves the use of alternate roadway or routes. 

 
G. SECURITY OF EQUIPMENT AND OPERABLE MACHINERY 
 

• Site-parked mobile equipment and operable machinery, and hazardous parts of the new 
construction subject to mischief shall be kept locked or otherwise made inoperable 
whenever left unattended. 

 
H. PESTILENCE CONTROL 
 

• Contractor shall guard against and if necessary exterminate rodents, termites, vermin and 
other pests. All job personnel shall be required to dispose of garbage and refuse in 
covered metal containers, which Contractor shall furnish and empty regularly. Should 
services of extermination firm be necessary, the Contractor shall provide such services. 

 
I. AIR POLLUTION 
 

• Contractor shall comply with the requirements of “The Clean Air Act of 1999” and of local 
authorities regarding air pollution control: As a general rule, shall be no burning of trash at 
the site. 

 
J. CLEANING 
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• The Contractor shall at all times keep the premises from accumulation of waste materials 
or rubbish caused by his employees, sub-contractors, or the work. At completion of the 
work he shall remove from the building and site all rubbish, scaffolding and surplus 
materials and shall leave the work broom clean, unless otherwise specified. If the 
Contractor fails to keep the premises clean, the Project Manager may remove the waste 
materials and rubbish; charge the expense of such removal to the Contractor. 

 

• The Contractor shall thoroughly wash and clean all glass, clean hardware, remove stains, 
spots, smears, marks and dirt from all surfaces; clean fixtures, wash terrazzo, tile floors 
and all exposed concrete so as to present clean work to the Owner for acceptance. 

 
K. FINAL COMPLETION 
 

• The term final completion, means the completion of all work called for under the Contract 
to include but not limited to satisfactory operation of all equipment, by means of 
acceptance tests, correction of all punch list items to the satisfaction of the Owner, the 
Project manager and/or the Architect, settlement of all claims, if any payment and release 
of all record of all mechanics materials, men and like lines, delivery of all guarantees, 
Equipment Operation and Maintenance Manuals; as built drawings, Building certificates 
prior to occupancy; Electrical permits; all other required approvals and acceptance by the 
City/Municipality or other authority having jurisdiction and removal of all rubbish, tolls 
scaffoldings and surplus materials and equipment from the job site. 

 
L. PUNCH LIST 
 

• The list prepared by the Project manager and the Architect of the Contractor’s 
uncompleted defective or uncorrected work. 

 
M. AS BUILT DRAWINGS 
 

• The drawings to be submitted by the Contractor to the Owner, illustrating how the various 
elements of the work were actually installed during the progress of the construction. As 
built Drawings shall be approved by the Architect and the Project Manager. 

 

• The Contractor shall keep “as-built” drawings up to date concurrently as the work 
progresses and not wait until the end of the job to do so. 

 
N. CONNECTING THE WORK 
 

• The Contractor shall do all the cutting, fitting and pitching that may be required to make 
several parts of the work come together properly and to fit his work to receive or be 
received by the work of other contractor shown upon, or reasonable implied by the 
Drawings and Specification. After the other contractor has finished he shall properly 
complete and finish his work, as the Project Manager shall direct. 

 
O. SAFETY AND ACCIDENT REPORTS 

 

• The Contractor shall take necessary precautions for the safety of all employees; Owner’s 
Representatives, Project Manager and the Architect. The Contractor shall comply with all 
instructions and Government Safety laws and Building Codes to prevent accident or injury 
to persons on about or adjacent to the premises as well as for the protection of adjacent 
property where work is performed. The Contractor shall not excessively loaded. 
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ELECTRICAL WORKS 
 

I. GENERAL PROVISIONS: 
 

A. WORK DESCRIPTION, GENERAL: 
 

• The work to be done under this specification consist of fabrication, complete details of the 
electrical works at the subject premises and all work and materials incidental to the proper 
completion of the installation except those portion of the work which are expressly stated 
to be done by others. 

 

• All works shall be in accordance with governing codes and regulations and with the 
specifications. 

 

• The requirements with regards to materials and workmanship specify the required 
standards for the furnishing of all labor, materials, and appliances necessary for the 
complete installation of the work specified herein and indicated on the drawings. 

 

• These specifications are intended to provide a broad outline of the required installation 
but are not intended to include all details of design and construction. 

 
B. CODES, INSPECTION, PERMITS AND FEES  

 

• The work under this contract is to be installed according to the latest requirements of the 
following: 

 
1. Philippine National Building Code 
2. Philippine Electrical Code 
3. Electric Cooperative in that areas 

 

• All construction permits and fees required for these works shall obtain by and at the 
expense of the Contractor. The Contractor shall furnish the Architect, the Engineers and 
the Owner of the final certificate of inspection and approval from the concerned 
government authorities after the completion of the work. The Contractor shall prepare all 
shop drawings, as-built plans and other paper work required by the approving authorities. 

 

• The Contractor shall secure approval from authorities of all plans for construction. 
 

C. RECORD OF DRAWINGS 
 

• The contractor shall record all deviations of the actual installation based on the contract 
drawings. Upon completion of work, the Contractor shall submit two copies of the as-built 
drawings indicating the work installed and finished including new information (revisions) 
not originally shown in the contract drawings to the Engineers for the approval as to 
conformance with the design concepts and compliance with pertinent code provisions. 
After such approval, the Contractor shall submit the as-built drawings original to the 
Owner. 

 
D. COORDINATION 

 

• Coordinate timing of installation with work of other trades. 
 

• Systems provided shall be completed and operable and shall include required 
accessories fastenings and supports. 

 

• Determine required locations, arrangements and quantities of equipment and materials 
from drawings, schedules and specifications. 
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• All equipment shall be installed in strict compliance with manufacturer’s 
recommendations. 

 

• On certain items of equipment specified on other contracts requiring electrical 
connections, the Contractor shall provide such connections as required. 

 
E. MINOR MODIFICATIONS 

 

• The plans as drawn are based upon architectural plans and details. Show conditions as 
accurately as possible to indicate them to scale. The plans do not show all fittings 
necessary to fit the building conditions. The location of outlets, apparatus, and equipment 
shown on the plan are just approximated. The Contractor shall be responsible for the 
proper location in order to make them fit, with architectural details and instructions from 
engineers representative at the site. 

 
F. GUARANTEE 

 

• The Contractor shall guarantee that the electrical system is free from all grounds, from all-
defective workmanship and materials that will remain in good condition for a period of one 
year from the date of acceptance of work. This Contractor at his own expense shall repair 
any defects appearing within the aforementioned period. 

 

• The Contractor shall indemnify and save the Owner, the Architect and the Engineers from 
and against all liability for damage arising from injuries or disabilities to persons or 
damage to property occasioned by an act or omissions of the Contractor or any of his 
subcontractors including any and all expenses, legal or otherwise which maybe incurred 
by the Owner, the Architect or the Engineers in the defense of any claim, action and suit. 

 
G. APPROVALS, SUBSTITUTIONS, Etc. 

 

• Wherever hereafter the word “Approval” or “Approved” (make, type, size, arrangement, 
etc.) are used specifically with regard to manufactured items, etc., or wherever it is 
desired to substitute a different make or type, all information pertinent to the adequacy 
and adaptability of the proposed apparatus, shall be submitted to the engineers for their 
approval before the apparatus is ordered or installed. 

 
H. SUB-CONTRACTS, Etc. 

 

• This Contractor shall be held fully responsible for the work of any sub-contractor or 
manufacturer performing work for or supplying materials as it is intended that the entire 
electrical work when finally delivered to the Owner shall be ready in every respect for 
satisfactory and efficient operation. 

 
I. WORKMANSHIP 

 

• The work throughout shall be executed in the best and most thorough manner to the 
satisfaction of the Architect and Engineers, who will jointly interpret the meaning of the 
drawings and specifications and shall have power to reject any works and materials which 
in their judgement are not fully in accordance therewith. 

 
II BASIC MATERIALS AND METHODS 

 
A. GENERAL 

 

• Furnish and install all conduits, joints, outlet boxes, wires and miscellaneous materials 
required for wiring, as specified herein and as shown on drawings. 

 

• Furnish and install all power and control wiring to all equipment except as otherwise 
specified. 
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• Perform test and adjustments and submit specific reports herein. 
 
 
 
 
B. POLYVINYLCHLORIDE CONDUIT 

 

• General: Standard trade size, heavy wall, manufactured to NEMA TC – 2 type rated for 
90-degree C cable. 

 

• Materials: Polyvinyl chloride conduit extruded use Atlanta or approved equivalent. 
 

• Nominal Size: 20mm diameter minimum. 
 

• Couplings and Fittings: 
 

• Use Limitations 
 

As specified in the latest edition of the PEC. 
Not permitted where subject to mechanical damage 

 

• Pulling Hardware: flat fish tape with ball and flexible leather or polyethylene or manila 
rope. Use of steel pulling cable not permitted. 

 
C. CONDUIT INSTALLATION 

 

• General: Install in accordance with applicable codes and recognized standard of good 
practice. 

 

• Actual routing subject to approval 
 

• Joints: Make with approved couplings and unions to provide electrically continuous and 
moisture tight systems. 

 
D. CONDUCTOR INSTALLATION 

 

• Place all wiring, in a raceway or types indicated. Provide all required and indicated 
accessories for proper installation of all wiring 

 

• Splicing: 
 

Permissible only in junction boxes or similar accessible location. Number of splices held 
to absolute minimum. 

 
E. DISTRIBUTION PANEL BOARD-FUSIBLE SWITCH 

 

• General: Furnish and install distribution and power panel boards as indicated in the panel 
board schedule and where shown on the drawings. Panel boards shall be dead front 
safety types, equipped with quick-break fusible branch switches and approved for service 
entrance. The acceptable manufacturers of the panel board are General Electric and 
Square “D” or approved equal. 

 

• Fusible switches: All fusible branch switches shall be quick-make, quick-break, with 
visible blades and dual horsepower ratings. Switch handles shall physically indicate ON 
and OFF position. Such handles shall be able to accept three padlocks having heavy duty 
industrial type shackles. Covers shall be interlocked with the switch handles to prevent 
opening in the ON position. A means shall be provided to allow authorized personnel to 
release the interlock for inspection purposes when a switch is ON. A cardholder providing 
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circuit identification shall be mounted on each branch switch. Switches shall be provided 
with a BussmanFusetron fuses or as noted on the drawings. 

 

• Bussing Assembly: Panel board bus structure and main lugs or main switch shall have 
current ratings as shown on the board schedule. The bus structure shall accommodate 
plug-on or bolted branch switches and motor starters as indicated in the panel board 
schedule without modification to the bus assembly. Provide solid neutral (S/N) assembly 
when required. 

• Equipment Rating: Switches and panel board bus structure shall be safe and without 
failure withstand short circuits on the systems capable of delivering up to 50,000 amperes 
RMS symmetrical, unless otherwise noted. 

 

• Cabinet: Panel board assembly shall be enclosed in a steel cabinet. The rigidity and 
gauge of steel is to be as specified in UL Standard for Cabinets. The size of wiring gutters 
shall be in accordance with UL Standard. Cabinets shall be equipped with a front door 
and shall be full finish steel with rust inhibiting primer and baked enamel finish. 

 
F. PANEL AND BOX 

 

• Box, plain steel front, complete with hinged door, polished metal catch and lock 
Manufacturer’s standard finish. Repair any damage to finish in a manner acceptable to 
the engineer. 

 

• Mounting: Flush and surface required. 
 

• Cardholder on inside of the door with clear plastic cover and complete type written 
schedule of panel branch circuits. Leave spare circuits blank. 

 

• Nameplate: Required at each panel. 
 

• Installation: As shown, maximum distance from the floor to the highest breaker 
(centerline) shall be 1.8m. Provided mounting materials required make connections 
specified as shown. Use collars around mounting bolts or equivalent means to provide air 
space between panels and walls. 

 

• Warranty: A warranty for a period of one year shall be provided for failure of components 
resulting from normal use and/or factory defects. 

 
G. SERVICE ENTRANCE 

 

• Service Voltage: 230V, single phase, 2 wire, 60 Hz. 
 

• Installation: Contractor shall furnish and install the complete service entrance, conduits 
and accessories. 

 

• Conduits: Use RSC “NICHI” or approved equal. 
 

III. LIGHTING 
 

A. GENERAL 
 

• Furnish, install and wire all equipment and materials required for complete lighting system 
as specified as shown. 

 
B. LIGHTING FIXTURES 

 

• Fluorescent Fixture: housing - #22 gauge, B. I. Sheet formed, screw with machine stove 
bolt and/or welded. 
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• Fluorescent Fixture Ballast: 230V, high power factor, rapid start, manufactured by Philips, 
G. E. or approved equal. 

 

• Wiring:  
 

General: Fixture wiring shall comply with fixture manufacturer’s recommendation and 
PEC requirements. 
 

Incandescent Fixtures: Use type TF wire in unwired fixtures. Minimum wire size 3.5mm. 
 

• Location: Approximately as shown. Modify to avoid other equipment or structural 
components. Provide necessary conduits, wire, fittings and miscellaneous materials. 

 
C. COORDINATION 

 

• Coordination installation of all lighting fixtures with work of other trades 
 

• Coordination exact location of fixtures with respect to suspended ceiling layout to achieve 
uniformity. 

 
D. SHOP DRAWINGS AND SAMPLES 

 

• Prepare and submit for approval before manufacturing the following: 
 

Fabrication drawings 
Sample of each fixtures 

 
E. WARRANTY 

 

• All fixture components shall be covered with a warranty for a period of one year against 
failure resulting from normal use and/or factory defects. 

 
F. GENERATOR 

 

• General 
 

The generator shall be ________ Kw standby duty, single phase, 2w, 60Hz, 1800 RPM, 
240V, and shall have two bearings of the sleeve type and shall be direct connected to the 
engine flywheel with a flexible coupling. The generator shall have full armature winding. 
The transient voltage drop on sudden application of 100% rated load shall be less than 
15%. 
 
Voltage Regulator shall be of the same manufacturer as generator, with 
manual/automatic switch. 
 
Generator shall be open drift-proof construction with an over all efficient of at least 90% of 
at full load. 
 
The generator shall have full rated neutral brought out at the terminals for system use.  
 

• Conduits and Fittings: 
 

Conduits in general shall be Intermediate Metallic Conduit (IMC). 
 
No Conduits shall be used in any system smaller than 15mm internal diameter electric 
trade size, nor shall have more than four (4) 90 degrees bends in any one run and where 
necessary, pull boxes shall be provided as directed. 
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No wire shall be pulled into any conduits until the conduit system is completed in all 
details, in the case of concealed work until all rough plastering machinery has been 
completed, and in the exposed work until the conduit work has completed in every detail. 

 

• Wires and Cables 
 

All wire shall be copper; soft drawn and annealed shall be of 98% conductivity, shall be 
smooth and true of cylindrical form and vibration shall be within 1% of the actual size. 
 
All wires and cables shall comply with the requirements of UL as they apply to the 
particular usage. 
 
All wires and cables shall be as manufactured by Phelps Dodge, American Wires and 
Cables, or approved equal. 
THHN/THWN can be used for the same size of wires provided the allowable current do 
not exceed that of 
 

All wires 8 mm and larger shall be stranded copper. 
 

For power system, no wire smaller than 3.5 mm shall be used except for control leads 
unless otherwise specified. 

 

• Installation 
 

Installation shall conform to the requirement of the code. 
 
Testing 

 
The generator set shall receive the manufacturer’s factory load testing prior to 
delivery. 
 
Prior to acceptance of the installation, equipment shall be tested on site for 8 hrs. 
Continuous operation without any failure to show it is free of any defects will easily 
start and be subjected to full load test or that load that is available at the job site. 
Should failure occur during the testing, the Contractor shall rectify the deficiencies 
and shall repeat testing procedure at his own expense and to the satisfaction of the 
owner.  
 
On completion, of the installation, a factory trained supplier or dealer’s representative 
shall perform start-up based on operating instructions book. 
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DIGEST SPECIFICATION 
 
4. Concrete Works  a. Portland Cement Island, Republic or any equivalentbrand but  
consistent 

b. Rebars Structural grade conforming toBureau of Product  
Standard andASTM specifications 
c. Tie wires Gauge 16 commercial G.I. wires 

 
 
 
8. Electrical Worksa. Wires Type as specified, “Columbia”,“Philflex”, American  
                                                           wires & Cables”or approved equivalent. 
 
b. Pipes & Fittings Rigid Steel Conduits (RSC) &Fittings or  
Intermediate MetalConduit (IMC) &Fiitings: “Nitchi” or 
approved equivalent.PVC Conduits (Thick-walled type) & 
Fittings: “Neltex, Emerald, Moldex” orapproved equivalent. 
c. Wiring Devices “Panasonic” or approved equivalent. 
(Convenience Outlet/Switch) Convenience oultet shall be 
grounding type 
d. Lighting Fixture Lamp: T5 “Philips, G.E or approved 
                                                           equivalent. 

Ballast: Electronic type 
Lampholder: Heavy duty type 

e. Pinlight Housing: 6” dia. aluminum withmirrorizedreflector“ 
Lamp: Compact fluorescent, PLtype 

f. Panelboard Branch circuit protection: Bolt-ontype (20AT – 70AT) “GE”Westinghouse, “Fuji”, 
Mitsubishi”,“Square-D” or approved equivalentMain protection: 
Molded case type(for 100AT and above), OR Bolt-ontype (for 
30AT – 70AT) “GE”Westinghouse, “Fuji”, Mitsubishi”,“Square-D” 

Enclosure: Dead-front, Nema-1 (forindoor); Nema-3R (for 
outdoor);flush or surface-mounted with 

appropriate ground terminals 
g. Junction Box 4 x 4 PVC with cover & screw 
h. Utility Box 2 x 4 PVC with cover & screw 
i. Pull box Size as required; Nema-3R or Ga.#16 with cover and 
appropriateknock-outs, painted (1 coat primer; 2coats gray paint) 
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Section VIII 

Bill of Quantities 
 
 

 
 

Signature Box 
A signature box shall be added at the bottom of each page of the Bill of Quantities where 
the authorized representative of the Bidder shall affix his signature.  Failure of the 
authorized representative to sign each and every page of the Bill of Quantities shall be a 
cause for rejection of his bid. 
These Notes for Preparing a Bill of Quantities are intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents.  They should not be 
included in the final documents. 
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  _______________________  

IB2 No:  ______________________  
 
To:  [name and address of PROCURING ENTITY] 
Address: [insert address] 
 
We, the undersigned, declare that:  
(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 
(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 
The total price of our Bid, excluding any discounts offered below is: [insert information]; 
The discounts offered and the methodology for their application are: [insert 
information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  
[insert percentage amount] percent of the Contract Price for the due performance of 
the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the [Name of Project] of the [Name of the Procuring 
Entity]. 

(k)  We acknowledge that failure to sign each and every page of this Bid Form, including 
the Bill of Quantities, shall be a ground for the rejection of our bid. 

 
 
Name:   
In the capacity of:   

                                                     
2 If ADB, JICA and WB funded projects, use IFB. 
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Signed:   
Duly authorized to sign the Bid for and on behalf of:   
Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 
between [name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and 
[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 
identification number of contract] (hereinafter called “the Works”) and the Entity has 
accepted the Bid for [insert the amount in specified currency in numbers and words] by the 
Contractor for the execution and completion of such Works and the remedying of any 
defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

2. The following documents shall be attached, deemed to form, and be read 
and construed as integral part of this Agreement, to wit: 
(a) General and Special Conditions of Contract; 
(b) Drawings/Plans; 
(c) Specifications; 
(d) Invitation to Bid; 
(e) Instructions to Bidders; 
(f) Bid Data Sheet; 
(g) Addenda and/or Supplemental/Bid Bulletins, if any; 
(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 
submitted (e.g., Bidder’s response to request for clarifications on the 
bid), including corrections to the bid, if any, resulting from the 
Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 
(j) Performance Security; 
(k) Notice of Award of Contract and the Bidder’s conforme thereto; 
(l) Other contract documents that may be required by existing laws 

and/or the Entity. 
3. In consideration of the payments to be made by the Entity to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Entity to 
execute and complete the Works and remedy any defects therein in 
conformity with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects 
wherein, the Contract Price or such other sum as may become payable under 
the provisions of this Contract at the times and in the manner prescribed by 
this Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 
Signed, sealed, delivered by  the   (for the Entity) 



 

97 

Signed, sealed, delivered by  the  (for the Contractor). 
Binding Signature of Procuring Entity  
________________________________________________ 
Binding Signature of Contractor  
_____________________________________________ 
 
[Addendum showing the corrections, if any, made during the Bid evaluation should be 
attached with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of 
[Name of Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized 
representative of [Name of Bidder], I have full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring 
Entity] [insert “as shown in the attached duly notarized Special Power of Attorney” 
for the authorized representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power 
and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for [Name of the 
Project] of the [Name of the Procuring Entity], accompanied by the duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government 
Units, foreign government/foreign or international financing institution whose 
blacklisting rules have been recognized by the Government Procurement Policy 
Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information 
provided therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of 
the Procuring Entity, members of the Bids and Awards Committee (BAC), the 
Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil 
degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 
the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be 
bid, if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 
Project]. 

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement 
project or activity. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 
me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with 
no. ________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 
 
 Witness my hand and seal this ___ day of [month] [year].   
 
 
 
      NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
 
 
 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
 
 
* This form will not apply for WB funded projects. 
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Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
 
Invitation to Bid [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  
1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

contract with any procuring entity for a period of two (2) years upon receipt of your 

Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 

the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 

69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  
SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through 
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______.  
 
Witness my hand and seal this ___ day of [month] [year].  
 
 
 
 
NAME OF NOTARY PUBLIC 
 
 
  
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____. 
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Checklist of the Eligibility-Technical and the Financial Component Documents for Bidders  
I. Technical Component Envelope 

Eligibility Requirements 

Class “A” Documents 

1 Registration Certificate from the Securities and Exchange Commission (SEC), Department of Trade and 
Industry (DTI) for sole proprietorship, or Cooperative Development Authority (CDA) for cooperatives, or 
any proof of such registration as required in the BDS; 

2 
 

Mayor’s permit issued by the City or Municipality where the principal place of business of the prospective 
bidder is located; 

3 Duly signed Statement of all ongoing government and private contracts including contracts awarded but 
not yet started [refer to Section III, BDS 12.1 (a)(iii) in case of ongoing contract]; submit also the following 
in this envelope: 
a. copies of the corresponding notices of award and/or notices to proceed; 

4 Duly signed Statement Identifying Bidder’s Single Largest Completed Contract  
 a. Must indicate a single contract, similar to the contract to be bid, in an amount equivalent to at least 

fifty percent (50%) of the ABC to be bid pursuant to Section III, BDS Clause 5.4; 
b. Submit also the following inside this envelope: 

b.1.   copy of the corresponding notice of award or notice to proceed; and 
b.2.   copy of owner’s certificate of final acceptance or certificate of completion and, whenever 

applicable, the Constructor’s Performance Evaluation Summary (CPES) final rating, which must 
be satisfactory; 

5 Valid Philippine Contractors Accreditation Board (PCAB) license and registration for the type and cost of the 
Contract for this Project;  
For joint ventures, a valid PCAB license and registration specifically issued for the joint venture in 
accordance with Section 38 of R.A. 4566; 

6 Audited Financial Statements stamped “received” by the Bureau of Internal Revenue (BIR) or its duly 
accredited and authorized institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission; 

7 
 
8 

Duly signed Computation of Net Financial Contracting Capacity (NFCC) which shall be at least equal to the 
ABC to be bid pursuant to ITB 5.5; 
Tax Clearance per E.O. No. 398, series 2005, as finally reviewed and approved by the BIR; 

  
Class “B” Documents 
9 If applicable, valid and duly signed Joint Venture Agreement (JVA) in case the Joint Venture is already in 

existence, or a duly notarized statements from all the potential joint venture members stating that they will 
enter into and abide by the provisions of the JVA in the instance that the bid is successful pursuant to ITB 
Clause 12.1(a)(vii); members of the JVA or the intended JVA shall also submit the documents mentioned in 
ITB 24.6; 

Technical Documents 
10 Original Bid Security or original Bid Securing Declaration in accordance with ITB Clause 18 and BDS 18.1. 

 
11 Project requirements, which shall include the following: 
 a. Organization Chart for the contract to be bid; 
 b. List of contractor’s personnel to be assigned to the contract to be bid, with their complete 

qualification and experience data, viz: Project Manager, Project Engineer, Materials Engineer, and 
Foremen; [Refer to List and Qualification of Key Personnel…form and the Bio Data form in Section IX] 

 c. List of contractor’s equipment units, which are owned, leased, and/or under purchase agreements, 
supported by certification of availability of equipment from the equipment lessor/vendor for the 
duration of the project; 

12 Original and duly signed Omnibus Sworn Statement (OSS) in accordance with Section IX, Bidding Forms, in 
case of corporation, partnerships, joint venture, or cooperative, submit also the following:  

a. Notarized Secretary’s Certificate (refer to paragraph no. 2 of the OSS) 
  

 
NUMBER OF COPIES OF ELIGIBILITY – TECHNICAL COMPONENT IN SEPARATE ENVELOPES: 
 ▪ One (1) Original and 
 ▪ One (1) additional copy 
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Checklist of the Eligibility-Technical and the Financial Component Documents for Bidders 
 
II. Financial Component Envelope 
 

 
1 

Mandatory Requirements: 
Original duly signed and priced Financial Bid Form 

2 Original duly signed and priced Program of Works 
3 

 
Original duly signed and priced Bill of Quantities 
 
Optional Requirement: 

4  Soft copy in compact disc (CD) or flash drive of the duly priced Bill of Quantities and Program of 
Works using Microsoft Excel.  

 
NUMBER OF COPIES OF FINANCIAL COMPONENT IN SEPARATE ENVELOPES: 

 ▪ One (1) Original and 
 ▪ One (1) additional copy 

 
The Bidder is responsible to double check the full description of above requirements in the bidding documents 
issued by the Procuring Entity. 
  
The Bidders are required to provide a Table of Contents and corresponding tab/label for each submitted technical 
and financial components to help ensure completeness of submission by the bidders and facilitate examination by 
the BAC. 
  
III. To facilitate the post-qualification, the bidder at its option may submit in advance, i.e., on the deadline for 
submission and receipt of bids, the documents below as required in Section II, ITB Clause 28.2, in a separate 
envelope as follows: 

  
1 Latest income and business tax returns in the following form: 

 a. Printed copies of the electronically filed latest Income Tax and Business Tax Returns with a 
copy of their respective Payment Confirmation forms for the immediate preceding calendar/tax 
year from the authorized agent bank; 

  
2 Valid Certificate of PhilGEPS Registration 

  
However, non-submission of these documents in advance will not disqualify the bidder during the opening and 
examination of bids. 
  
The envelope shall be marked: 

▪  ITB 28.2. Documents 
▪  Name of Project : _____________________________ 
▪  Bid Opening Date: _____________________________ 
▪  Name of Bidder : ______________________________ 
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Envelope Sealing Illustration 
 
 

 
 

(Two-Envelope System) 
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